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Task Order Ordering Procedures and hereby
incorporates the base contract terms and
performance to commence is July 9, 2016.

The Contractor shall perform in accordance
the Attachment A Statement of Work

(6 pages) dated June 23,
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with the

conditions by reference. The effective date for

(4 pages)
the accepted technical proposal and cost estimate
2016 in the amount of
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and
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L2a) b
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31c. DATE SIGNED
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PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53,212
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19.
ITEM NO.

20.
SCHEDULE OF SUPPLIES/SERVICES

21.
QUANTITY

22.
UNIT

23.
UNIT PRICE

24,
AMOUNT

$145,274.

This is a Time-and-Materials (T&M) task order
with a total ceiling price of $145,274, which the
Contractor is not authorized to exceed. The

Contractor exceeds at its own risk.

The total obligated/funded amount for this order
is $20,000. This order is hereby incrementally
funded as detailed in Attachment B Summary of
Amounts and Ceilings. Attachment B is hereby

incorporated (1 page).

Contracting Officer's Representative (COR) for
this task order:

Melissa Puchalski

(202) 343-9882

puchalski.melissalepa.gov

Alternate COR:
Greg Beachley
(202) 343-9621
beachley.gregorylepa.gov

The services of this order are for severable.

TOCOR: Melissa Puchalski

Delivery:

Continued

06/15/201¢6

Period of Performance:

07/09/2016 to 07/08/2017

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED
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32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

42a. RECEIVED BY (Print)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK
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NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(a) (B) €y (D) (E) (F)
0001 CASTNET V contract - new Task Order 0004 Tribal

Base Operations. Obligate $20,000 in C 2016/2017
funds.

Incremental Funding

Melissa Puchalski

#EP-W-16-015; TO:#0004

Tribal Base Operations of the Network

$20,000.00

Accounting Info:
16-17-C-58D5-102A45-2505-1658DC6091-001 BFY: 16
EFY: 17 Fund: C Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1658DC6091-001

Funding Flag: Partial

Funded: $20,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Title: Tribal Base Operation of the Network

Contractor: Amec Foster Wheeler

Contract #: EP-W-16-015

Task Order #: 004

Period of Performance: 7/9/2016 to 7/8/2017
EPA Key Personnel

Task Order Project Officer (TOPQO)/Contract Level Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Alternate TOPO:

Greg Beachley

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9621

email: beachley.gregory @epa.gov

Contracting Officer (CO):

Rob Gray

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-1698

email: Gray.RobertA @epa.gov




STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network
that measures changes in ambient air quality and assesses atmospheric deposition over broad geographic
regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a
robust regional monitoring program which currently consists of approximately 95 monitoring stations
nationwide. The Environmental Protection Agency (EPA) coordinates the operation of the network in
cooperation with numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

¢ Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

¢ Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

¢ Improve our understanding of PM and ozone formation;

¢ Validate and improve atmospheric models;

¢ Provide data for health-based research and epidemiology studies;

¢ Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4), nitrate (NO3"), ammonium
(NH4"), sulfur dioxide (SO2), nitric acid (HNO3), chloride (CI') and the base cations (Na*, K*, Mg**and
Ca®") using a 3-stage filter pack. In addition, each site may make ancillary measurements, including hourly
ozone (O3), hourly meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-
level gas monitors include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and
carbon monoxide (CO). CASTNET O3, meteorological, and trace gas measurements follow the
requirements in the Code of Federal Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide for routine activities and provisions associated with
operating the CASTNET base program at Tribal monitoring sites. All tasks shall be performed in
accordance with the contract’s Statement of Work.

Tasks performed under this task order will cover the operation of all CASTNET tribal monitoring sites,
excluding all sites covered under Task Order 3.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in CLINs 1
through 21 of the contract’s Statement of Work.



IV. TECHNICAL DIRECTION
1. Prepare a Proposal

The Contractor shall prepare a Task Order Proposal in accordance with the terms and conditions of contract
clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity contract.

2. Base Operations

The contractor shall perform the tasks and subtasks listed in the SOW for Task Order 4 as delineated in the
CASTNET V contract SOW and Amec’s proposal. Descriptions of the technical approach and methods are
found in the CASTNET QAPP v 8.2 and Amec’s technical proposal. The number of applicable sites, units
and estimated hours for the tasks and CLINSs, as described in the contract’s SOW, that shall be delivered are
as follows:

CLIN DESCRIPTION SITES UNITS HOURS
2 Dry Dep Filterpack w/ operator 1 12 70

3 Dry Dep Filterpack w/o operator 5 60 349

4 Ozone Monitoring w/ operator 1 12 70

5 Ozone Monitoring w/o operator 2 24 140

7 Meteorology w/o operator 1 12 6

14 Filter Media Analysis 6 355 0
TOTAL HOURS 724

Attachment 1 describes which tasks and CLINs shall be performed at each site. The table above is a
summary of Attachment 1. The table above shows SITE/YEAR as the number of CLINs ordered for that site
per 12-months. The UNIT is the number of site-months ordered for each CLIN.

V. DELIVERABLES AND SCHEDULE

1. Proposal
The contractor shall deliver a Task Order Proposal in accordance with clause B.7 Task Order Ordering
Procedures of the contract. The proposal shall be submitted 10 days after receipt of the SOW.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing
the progress made, issues encountered or expected, work planned for the next reporting period and costs.
These reports shall comply with contract clauses F.3 Reports of Work and F.5 Monthly Progress Report.
Reports shall be delivered electronically.

3. Additional Deliverables

The contractor shall deliver the following reports electronically (as required under Task Order 0003) and
will include data from the Tribal monitoring sites under this Task Order. Duplicate reports shall not be
submitted.

Daily Data Report 24 hours from collection of data
Quarterly Data Reports 120 days after completion of quarter
Annual Report Draft August 15, 2016

QA Quarterly Report 30 days after completion of quarters 1, 2, 3



QA Annual Report 30 days after completion of quarter 4

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Rob Gray) I
EPA Project Officer (Melissa Puchalski) I
EPA Alternate (Greg Beachley) il

Attachment 1. Matrix of CLINs by CASTNET Site ID

CLINs

SITE 1D 2 3 4 5 7 14

ALC188 12 12 59.11
CHE185 12 12 12 59.11
KIC003 12 59.11
NPTO006 12 59.11
REDO004 12 59.11
SAN189 12 12 59.11
total 12 60 12 24 12 355

counts 1 5 1 2 1 6



EP-W-16-015/0004

ATTACHMENT B
SUMMARY OF AMOUNTS AND CEILINGS

Total Funding/Obligation Amount

Period This Action Amount

Base Period $20,000 $20,000

Total $20,000 $20,000
Total Task Order Ceiling

Period This Action Amount

Base Period $145,274 $145,274

Total $145,274 $145,274

NOTE: This task order is hereby incrementally funded. The Contractor exceeds funding at its own risk.

This task order requires $125,274 to be fully funded.

Page 1 of 1




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I
751 ARBOR WAY, STE 180

< 10A. MODIFICATION OF CONTRACT/ORDER NO.
(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0004
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $80,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 43.103(b) Unilateral Modification

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
$80,000.00.

The Contracting Officer has changed from Robert Gray to Anthony Terrell.

All other items remain unchanged.

Contracting Officer:
Anthony Terrell 202-564-2640 terrell.anthony@epa.gov

Contracting Officer's Representative (COR):
Melissa Puchalski 202-343-9882 puchalski.melissalepa.gov
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Anthony Terrell

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
i f M ELECT R
E—"f? r SMICS R 1 NEr 08/01/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0004/001 2 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Alternate COR:
Greg Beachley 202-343-9621
beachley.gregory@lepa.gov

TOCOR: Melissa Puchalski

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $80,000.00
New Total Obligated Amount for this Award:
$100,000.00

Contracting Officer changed
from Robert A Gray

to Anthony Térrell
CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $80,000.00
Incremental Funded Amount changed from $20,000.00
to $100,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-C-58D5-102A45-2505-1658DC6124-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1658DC6124-001
Quantity: 0
Amount: $80,000.00
Pereents 55.06835
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Delivery: 06/15/2016

Delivery Location Code: OAR/OAP
OAR/ORP

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62101J

OAR/ORP

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITIONIPURGHASE REQ, MO, 5. FROJECT NO. {If appicable)
002 See Block 16C EP-#-15-015
6. ISSUED BY CODE [HPOD 7. ADMINISTERED BY (if offtor than flam 6) CODE I
RPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20440
8. NAME AND ADDRESS OF CONTRACTOR (No., straet, couly, State and 2iP Code) (x) [PA AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, ING.
Attn: LISA DWYER 9B, DATED (SEE fTEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
10A. MODJFICATION OF CONTRAGT/ORDER NO.
©)@) e
BLUE BELL PA 194221960 0004
108. DATED (SEE [TeM 13}
CODE 038086125 ‘FACILITYCODE 06/28/2016
11, THIS [TEM ONLY APPLIES TO ANENDMERTS OF SOLICITATIONS
LiThe abave numberad sollcitallon is amended as set forth Iy ltom 14, Tha hour and date spacified far recaipl of Offacs [Ois extanded, [Jlsnat

Offers must actnowledges racslpl of this smendment priar to the hour and date specified In the sellitation or as amendsd , Gy one of the fellowing malhods: (3) By complatlng
ltemz 8 and 15, and relumning coples of the amandment; (b) By achnowledglng recelpl of this amendment on each capy of tho effer submitlad ; or (c} By
separate [alter of lelagram which Includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE REGENED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION GF YQUR QFFER ifby

vlriua of this amendmeni you dasia t thanpa an offer elroady submitted , such change may b made by telegram or latter, provkded sach telegram-or letler makas

referance lo the solichtation and this emendmeant, and Is receivad priot to the opening hour and data spacisd.

12. ACCOUNTING AND APPROPRIATION DATA {/f requirad)
See Schedule

13, THIS ITEM ONLY APPLIES TG MODIFIGATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER MO, AS DESCRIBED IN (TEM 14.

ALHEGKONE | o THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specty authenly) THE CHANGES SET FORTH [N ITEM 14 ARE MADE [N THE CONTRAGT
ORDER NO. IN [TEM 10A »

B. THE ABOVE NUMBERED CONTRAGT/ORDER IS MODIFIED TO REFLEGT THE ADMINIS TRATIVE CHANGES {such as changes in paying offcs,
appropration date, of:) SET FORTH {N ITEM 14, FURSUANT TO THE AUTHORITY QF FAR 43.103(b).

€. THIS SUFPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Spacliy fyme of modiicalion and authoriy]

X FAR 43.103(a) Bilateral Modification
E. IMPORTANT: Contraclor isvol.  Eis required to sign thia document ard raturm 1  coplestothe issuing office,
14. DESCRIPTION OF AMENOMENTMODIFICATION {Organized by UGF seclion headings, inciuding soficiiationt | subjoct matler wharo feasibie,)

DUNS Number: 038086125
The purpose of this modificaticn is to reduce the number of ‘units under CLIN 5, Qzone
Monitoring without an Operator by 3 from 24 to 21 in accordance with Attachment 2, Revised

Statement of Work (4 pages) and the revised technical and cost propogsal (6 pages) dated
December 20, 2016.

Contracting Officer:
Mike Fox, 202-564-2550, fox.michael@epa.gov

Contracting Officer's Representative (COR):
Melissa Puchalski 202-343-9882 puchalski.melissaBepa.gov

Continned
Except as provided herein, all tarms and conditions of the documant referenced In tem 9 A or 104, as heratofore changed, remains unchanged and I ful force and effect.
154 NAME AND TITLE OF BIGNER (Type or pinl) 184, NAME AND TTITLE OF CONTRACTING QFFICER (Type or pint)
Kemp Howell - Project Manager Michael C. Fox
A
158. CON W;;EROR y 15C, DATE SIGNED 18B. UNITED STATES OF AMERICA 1B6C. DATE SIGNED
|
I\ ol oo 16| Tchasd axe
aftre of persen f to sign) (Sipnature of Contracting Offver) 12”!22"{2016
NS 7540-01-152-8070 STANDARD FORM 80 (REV, 10-83)
Previous edilion unusabls Prescribsd by GSA

FAR (48 CFR} 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/0004/002

FAGE  OF

NAME OF OFFEROR CR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

ITEM O,
(A)

SUPPLIES/SERVICES
{B)

QUANTITY JUNIT

{C)

(D)

UNIT PRICE
(E}

AMOUNT
{F)

Alternate COR:

Greg Beachley 202-343-9621
beachley.gregozry@epa.gov
TOCOR: Melissa Puchalski

L.I3T OF CHBNGES:
Reason for Modification : Qther Administrative
Action
Total Amount for this Modification: -$1,927.3%
New Total Ameunt for this Version: 3143,346.61
New Total Amcunt Ffor this Award: 5143,346.61
Buyer changed

from Anthony Terrell

to Michael € Fox

Contracting Officer changed
from Anthony Terrsll

to Michael € Fox

CHANGES FOR LINE ITEM NUMBER: 1
Total Amcunt changed
from $145,274.00 to $143,346.61

CHANGES FOR DELIVERY LOCATION: OAR/OAP
Amount changed from $145,274.00 to $143,346.61

Payment:
RTP Finance Center
U3 Environmental Protection Agency
RTP-Finance Center {&B216-01)
109 TW Alexander Drive
www2,epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 07/09/2016 to 07/08/2017

NEN 7540-01-152-5087

OPTICNAL FORM 336 {4-846)
Gponanmed by GSA
FAR {48 CFR} B2.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 see Block 16C PR-OAR-17-00515 EP-W-15-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
[(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0004
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $8,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 43.103(b) Unilateral Modification
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to obligate incremental funding in the amount of
$8,000.00.
TOCOR: Melissa Puchalski
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $8,000.00
New Total Obligated Amount for this Award: $108,000.00
Incremental Funded Amount changed: from
$100,000.00 to $108,000.00
CHANGES FOR LINE ITEM NUMBER: 1
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
G P S B S:GNATURE | 3 /17 /9017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0004/003 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Obligated Amount for this modification: $8,000.00
Incremental Funded Amount changed from
$100,000.00 to $108,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-E1D-58D5-102A17-2505-1758DC7026-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) EI1D
Budget Organization 58D5
Program (PRC) 102A17
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7026-001
Quantity: 0
Amount: $8,000.00
Percent: 5.58088
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C PR-OAR-17-00817 EP-W-15-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
[(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0004
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to:
1.) De-obligate funding in the amount of $10,000.00 from LOA#
16-17-C-58D5-102A45-2505-1658DC6124-001.
2.) Obligate incremental funding in the amount of $10,000.00 to this task order.
TOCOR: Melissa Puchalski
LIST OF CHANGES:
Reason for Modification : Funding Only Action
CHANGES FOR LINE ITEM NUMBER: 1
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
PN i e S:SHNATURE 05/08/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0004/004 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-C-58D5-102A45-2505-1758DC7059-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7059-001
Quantity: 0
Amount: $10,000.00
Percent: 6.8%761
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

CHANGES FOR ACCOUNTING CODE:
16-17-C-58D5-102A45-2505-1658DC6124-001

Amount changed from $80,000.00 to $70,000.00

Percent changed from 55.06835 to 0

Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0005 See Block 16C e
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
b)(4) < 10A. MODIFICATION OF CONTRACT/ORDER NO.
( EP-W-16-015
BLUE BELL PA 194221960 0004
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Decrease: -5934.41
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to de-obligate funding in the amount of $934.41 from
this task order.
TOCOR: Melissa Puchalski
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$934.41
New Total Obligated Amount for this Award: $107,065.59
Incremental Funded Amount changed: from
$108,000.00 to $107,065.59
CHANGES FOR LINE ITEM NUMBER: 1
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
PN i e S:SHNATURE 10/11/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-16-015/0004/P00005 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this modification: -$934.41
Incremental Funded Amount changed from
$108,000.00 to $107,065.59

CHANGES FOR ACCOUNTING CODE:

17-18-C-58D5-102A45-2505-1758DC7059-001
Amount changed from $10,000.00 to $9,065.59

Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF

PR-OAR-16-01046 1 15

2. CONTRACTNO, 3. AWARDY 4. ORDER NUMBER 5. SOLICITATION NUMBER 5. SOLICITATION
EP-W-16-015 BFFGCTVEDATE | o ISSUE DATE
7 FOR SOLICITATION a, NAME b. TELEPHONE NUMBER (No collect calls)  |8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: Robert Gray 202-564~-1698 ET
9. ISSUED BY CODE |HPOD 10. THIS ACQUISLTION IS UNRESTRICTED OR [ ser AsioE: % FOR:
WOMEN-OWNED SMALL BUSINESS
HPOD LI smaLL BUSINESS [] (wosB) ELIGIBLE UNDER THE WOMEN-OWNED
US Egv1ronmental ProFectlon Agepcy D;ﬁﬁﬁg“““ D;;u;?mwmsmomﬂM NAICS: 541620
William Jefferson Clinton Building
; SERVIOE-DISABLED 8(A

1200 Pennsylvania Avenue, N. W. DVEHMMOMED e sizE sTANDARD;  $15. 0
Mail Code: 3803R SMALL BUSINESS
Washington DC 20460
11. DELIVERY FOR FOB DESTINA- |12, DISCOUNT TERMS 13b. RATING

TION UNLESS BLOCK IS [T 13a. THIS CONTRACT IS A

MARKED SII:;T\EEE gzﬁ':‘_,ggDER 74 METHOD OF SOLIGITATION

[ s&& scHEDULE CIrra Clirs O rrp
15, DELIVER TO CODE [OAR /OAD 16. ADMINISTERED BY CODE [1POD
OAR/OAP HPOD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62101J

OAR/OAP

Washington DC 20460

17a. CONTRACTOR/ CODE 038086125 ‘ FAOILITYI
OFFEROR CODE

AMEC FOSTER WHEELER ENVIRONMENT & INFRASTRUCTURE,
INC.

751 ARBOR WAY, STE 180

BLUE BELL PA 19422-1972

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

TELEPHONE NO.
[117b. CHECK IF REMITTANGE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW
1S CHECKED [ IseE ADDENDUM
19, 20. 21, 22, 23, 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

Task Order Ordering Procedures and hereby
incorporates the base contract terms and

performance to commence is July 9, 2016.

the Attachment A Statement of Work

(7 pages) dated June 23,
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with the

conditions by reference. The effective date for

The Contractor shall perform in accordance with
(4 pages)
the accepted technical proposal and cost estimate
2016 in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$111,860.00

[ 27a. SOLICITATION INCORPORATES BY REFERENGE FAR 62,2121, 62.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
mpyey CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA
ADDENDA

[JARE [J ARE NOT ATTACHED.
LJARE  [JARE NOT ATTACHED.

(28, CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN
COPIES TO [SSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS ANIZ;\ CONDITIONS SRECIFIED.

[ 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK &),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, 1S ACCEPTED AS TO ITEMS:

30a,-SIGNATURE, OF OFEEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

.-J-"d‘ T
SO

LLLETHOMIZ
AGHATURE

PRI

30b, NAME AND TITLE OF SIGNER (Type or print)

Kemp Howell - Project Manager | (,

30c. DAT7SIGNED

24/ (6

31c. DATE SIGNED
06/30/2016

31b. NAME OF CONTRACTING OFFICER (Type or print)
Robert A. Gray

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/12012)
Prescribed by GSA - FAR (48 CFR) 53.212



2 of 15

19.
ITEM NO.

20.
SCHEDULE OF SUPPLIES/SERVICES

21.
QUANTITY

22.
UNIT

23.
UNIT PRICE

24,
AMOUNT

$111,860.

This is a Time-and-Materials (T&M) task order
with a total ceiling price of $111,860, which the
Contractor is not authorized to exceed. The

Contractor exceeds at its own risk.

The total obligated/funded amount for this order
is $54,000. This order is hereby incrementally
funded as detailed in Attachment B Summary of
Amounts and Ceilings. Attachment B is hereby

incorporated (1 page).

Contracting Officer's Representative (COR) for
this task order:

Melissa Puchalski

(202) 343-9882

puchalski.melissalepa.gov

Alternate COR:
Greg Beachley
(202) 343-9621
beachley.gregorylepa.gov

The services of this order are for severable.

TOCOR: Melissa Puchalski

Delivery:

Continued

06/15/201¢6

Period of Performance:

07/09/2016 to 07/08/2017

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED

[ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32c. DATE

32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

42a. RECEIVED BY (Print)

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/0005

PAGE OF

3 15
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(a) (B) €y (D) (E) (F)
0001 CASTNET V contract - new Task Order 0005 NH3 Eddy

Covariance Fluxes. Obligate $54,000 in C
2016/2017 funds.

Incremental Funding

Melissa Puchalski

#EP-W-16-015; TO:#0005

NH3 Eddy Covariance

$54,000.00

Accounting Info:
16-17-C-58D5-102A45-2505-1658DC6094-001 BFY: 16
EFY: 17 Fund: C Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1658DC60394-001

Funding Flag: Partial

Funded: $54,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Title: Support for Ammonia Eddy Covariance Flux Measurements

Contractor: Amec Foster Wheeler

Contract #: EP-W-16-015

Task Order #: 005

Period of Performance: 7/9/2016 to 7/8/2017
EPA Key Personnel

Task Order Project Officer (TOPO)/Contract Level Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Alternate TOPO:

Ralph Baumgardner

National Exposure Research Laboratory (ORD/NERL/EMMD)
109 T.W. Alexander Drive

Mail Code D343-05

Research Triangle Park, NC 27709

phone: (919) 541-4625

email: Baumgardner.ralph@epa.gov

Contracting Officer (CO):

Rob Gray

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-1698

email: gray.roberta@epa.gov




STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of
the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional
monitoring program which currently consists of approximately 95 monitoring stations nationwide. The
Environmental Protection Agency (EPA) coordinates the operation of the network in cooperation with
numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO3"), ammonium (NH4"),
sulfur dioxide (SO2), nitric acid (HNO3), chloride (CI") and the base cations (Na*, K*, Mg?*and Ca") using a 3-
stage filter pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly
meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors
include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO).

CASTNET O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide support for ammonia (NH3) eddy covariance flux
measurements at the Duke Forest, NC research site. Two open-path NH3 lasers will be deployed during a
deposition study in the summer of 2017. Additionally, the Office of Research and Development (ORD) will
support a gradient flux measurement system (MARGA) and ancillary measurements of micrometeorology,
atmospheric chemistry, and soil/vegetation biogeochemistry. One of the open-path sensors will be positioned
above the forest canopy to quantify net canopy-scale NH3 fluxes. After a period of colocation to assess
precision between the two instruments, the 2™ sensor will be positioned at the ground, below the forest
understory, to quantify NH3 exchange with the soil and leaf litter. A second objective of this study is to
compare above-canopy eddy covariance NH3 fluxes to fluxes measured with the MARGA gradient system.
This work will support EPA’s on-going efforts to directly measure NH3 bi-directional fluxes within complex
systems and to improve process oriented models of NH3 air surface exchange.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE



The tasks to be performed under this task order are consistent with the activities authorized in CLIN 22 of the
contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Technical Proposal & Cost Estimate

The Contractor shall prepare a Task Order Proposal in accordance with the terms and conditions of contract
clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity contract.

2, Modification of Existing Open-Path Eddy Covariance (EC) Sensor

The Contractor shall work with the subcontractor to modify the existing open-path NH3 sensor as needed prior
to the start of the 2017 field campaign. Preparation for the field campaign includes sensor calibration and
assessment of instrument QA/QC relevant to EC flux measurements.

3. Construction of 24 Open-Path Sensor

The contractor shall oversee the development of a second open path NH3 sensor for deployment during the 2017
field campaign. The second open path sensor will be built with the same specifications as the existing sensor
including any upgrades implemented for the 2017 field study. Design features of the 2" sensor that deviate
from the upgraded original sensor should be discussed with EPA prior to implementation.

4. Field Campaign

The two open-path NH3z EC systems will be deployed at Duke Forest during the summer of 2017. The
contractor shall provide support to the subcontractor while the open path sensors are deployed in the field. The
subcontractor shall operate the sensors for one month in 2017. A subcontractor shall be on-site to operator the
open path sensor during the field canopy. One of the open-path sensors will be positioned above the forest
canopy to quantify net canopy-scale NH3 fluxes. After a period of colocation to assess precision between the
two instruments, the 2" sensor will be positioned at the ground, below the forest understory, to quantify NH3
exchange with the soil and leaf litter. Additionally, the Office of Research and Development (ORD) will
deploy a gradient flux measurement system (MARGA) to quantify atmospheric concentrations and air-surface
exchange of NH3 and other trace gases and particles. ORD will also support ancillary measurements of
micrometeorology, atmospheric chemistry, and soil/vegetation biogeochemistry.

The subcontractor shall QA/QC all data collected from the open path NH3 sensor. A database of the flux
measurements and all QA/QC data shall be provided to EPA at the conclusion of the study.

V. DELIVERABLES AND SCHEDULE

1. Proposal
The contractor shall deliver a Task Order Proposal in accordance with clause B.7 Task Order Ordering
Procedures of the contract. The proposal shall be submitted 10 days after receipt of the SOW.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing the
progress made, issues encountered or expected, work planned for the next reporting period and costs. These
reports shall comply with contract clauses F.3 Reports of Work and F.5 Monthly Progress Report. Reports shall
be delivered electronically.



3. Database
The contractor shall deliver a database with valid data (concentration + flux) and all QA/QC data reported
during the 2017 field campaign. The database shall be delivered 90 days after the final measurement is taken.

4. Publication
Within 9-months after the final database is delivered to EPA, the contractor shall complete a draft manuscript,
with assistance from EPA collaborators, summarizing the results of the field study.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Rob Gray) I
EPA Project Officer (Melissa Puchalski) il
EPA Alternate (Ralph Baumgardner) ik
EPA Technical Advisor (John T Walker) 1



EP-W-16-015/0005

ATTACHMENT B
SUMMARY OF AMOUNTS AND CEILINGS

Total Funding/Obligation Amount

Period This Action Amount

Base Period $54,000 $54,000

Total $54,000 $54,000
Total Task Order Ceiling

Period This Action Amount

Base Period $111,860 $111,860

Total $111,860 $111,860

NOTE: This task order is hereby incrementally funded. The Contractor exceeds funding at its own risk.

This task order requires $57,860.00 to be fully funded.

Page 1 of 1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 see Block 16C PR-ORD-16-02552 EP-W-16-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
b)(4) < 10A. MODIFICATION OF CONTRACT/ORDER NO.
( EP-W-16-015
BLUE BELL PA 194221960 0005
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $30,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X Funding Only Action
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this administrative modification is to obligate incremental funding in the
amount of $30,000.00.
All other items remain unchanged.
Contracting Officer:
Anthony Terrell 202-487-0340 Terrell.Anthony@epa.gov
Contracting Officer's Representative (COR):
Melissa Puchalski 202-343-92882 puchalski.melissalepa.gov
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Anthony Terrell
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
i M ELE_l_" TR
o i SMILS AL e 10/20/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0005/001 2 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Alternate COR:
Greg Beachley 202-343-9621
beachley.gregory@lepa.gov

The services of this order are for severable.
TOCOR: Melissa Puchalski

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $30,000.00
New Total Obligated Amount for this Award:
$84,000.00

Incremental Funded Amount changed: from
$54,000.00 to $84,000.00

Contracting Officer changed
from Robert A Gray

to Anthony Terrell

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $30,000.00
Incremental Funded Amount changed from $54,000.00
to $84,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-C-26CF000-301FK8-2532-26A6A-1626CFE132-002
Beginning FiscalYear 16
Ending Fiscal Year 17

Fund (Appropriation) C
Budget Organization 26CF000
Program (PRC) 301FK8

Budget (BOC) 2532

Job # (Site/Project)

Cost Organization 26A6A
DCN-LineID 1626CFE132-002
Quantity: 0

Amount: $9,997.80

Percent: 8.93778

Subject To Funding: N
Payment Address:

NEW ACCOUNTING CODE ADDED:

Account code:
16-17-C-26CF000-101FK6XR1-2532-26A6A-1626CFE132-00
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0005/001 3 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

1
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) C
Budget Organization 26CF000
Program (PRC) 101FK6XR1
Budget (BOC) 2532
Job # (Site/Project)
Cost Organization 26A6A
DCN-LineID 1626CFE132-001
Quantity: 0
Amount: $20,002.20
Percent: 17.88146
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery: 06/15/2016

Delivery Location Code: OAR/OAP
OAR/ORP

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62101J

OAR/ORP

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 see Block 16C PR-ORD-17-00586 EP-W-16-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0005
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $27,860.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 43.103(b) - Unilateral Modification
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to obligate incremental funding in the amount of
$27,860.00. The total funding of this task order is here by increased by $27,860 from
$84,000 to $111,860.00. This task order is now fully-funded.
TOCOR: Melissa Puchalski
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $27,860.00
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
PN i e S:SHNATURE 02/15/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-16-015/0005/002 2 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) D) (E) (F)
New Total Obligated Amount for this Award:
$111,860.00
Incremental Funded Amount changed: from

$84,000.00 to $111,860.00
Buyer changed
from Anthony Terrell

to Michael C Fox

Contracting Officer changed
from Anthony Terrell

to Michael C Fox

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification:

$27,860.00

Incremental Funded Amount changed from $84,000.00

to $111,860.00

NEW ACCOUNTING CODE ADDED:
Account code:

17-18-C-26CF000-102FK6XR2-2532-26A6A-1726CFE016-00

1
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 26CF000
Program (PRC) 102FK6XR2
Budget (BOC) 2532
Job # (Site/Project)
Cost Organization 26A6A
DCN-LineID 1726CFE016-001
Quantity: 0
Amount: $27,860.00
Percent: 24.90613
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET | ,_i1_16_015/0005/002 3 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00003 See Block 16C EP-W-16-015
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180
10A. MODIFICATION OF CONTRACT/ORDER NO.

(b)(4) X [EP-W-16-015
BLUE BELL PA 194221960 0005
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -51,479.17
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to de-obligate funding in the amount of $1,479.17 from
this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$1,479.17

New Total Obligated Amount for this Award: $110,380.83
Incremental Funded Amount changed: from

$111,860.00 to $110,380.83

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 11/03/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-16-015/0005/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this modification: -$1,479.17
Incremental Funded Amount changed from
$111,860.00 to $110,380.83

CHANGES FOR ACCOUNTING CODE:
17-18-C-26CF000-102FK6XR2-2532-26A6A-1726CFE016-00
1

Amount changed from $27,860.00 to $26,380.83

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR~OAR-16-01056 1 | 15

2, CONTRACT NO, 3. AWARD/ 4. ORDER NUMBER 5. SOLICITATION NUMBER 5. SOLICITATION
EP-W-16-015 EFFECTIVE DATE ISSUE DATE
0006
7. FOR SOLICITATION a.NAME b. TELEPHONE NUMBER (No collect calls) 8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: Robert Gray 202-564-1698 ET
9. ISSUED BY CODE |HPOD 10. THisAcautsiTionis Bl unresTRICTED OR [ seT AsipE: % FOR:
WOMEN-OWNED SMALL BUSINESS
HPOD L swALL BUSINESS [] (WoSB) ELIGIBLE UNDER THE WOMEN-OWNED

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvanila Avenue, N. W.

D HUBZONE SMALL SMAI | RUSINFSS PROGRAM
BUSINESS [ epwoss

[JSERVICE-DISABLED [ 8(a)
VETERAN-OWNED

NAlcs:541.620

size sTANDARD: $15.0

Mail Code: 3803R SMALL BUSINESS
Washington DC 20460
11, DELIVERY FOR FOBDESTINA-  [12. DISCOUNT TERMS 13b. RATING

TION UNLESS BLOCK IS [J13a. THIS CONTRACT ISA

Ll RATED OBDERUNDER 14, METHOD OF SOLICITATION

[ sEE sCHEDULE DPAS (16 CFR 700) CrFa Clirs O ree
15, DELIVER TO CODE 16, ADMINISTERED BY CODE

ORR/OAP HPOD

OAR/OAP HPOD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62101J

OAR/OAP

Washington DC 20460

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

17a. CONTRACTOR/ CoDE [038086125 FACILITY
OFFEROR CODE

AMEC FOSTER WHEELER ENVIRONMENT & INFRASTRUCTURE,
INC.

751 ARBOR WAY, STE 180

BLUE BELL PA 19422-1972

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

' b)(4
TELEPHONE NO. (b)(4)
[117h. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER 18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 182 UNLESS BLOCK BELOW
1S CHECKED [IseE ADDENDUM
19. 20. 21. 22. 28, 24,
ITEM.NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

Task Order Ordering Procedures and hereby
incorporates the base contract terms and

performance to commence is July 9, 2016.

(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with the

conditions by reference. The effective date for

The Contractor shall perform in accordance with
the Attachment A Statement of Work (4 pages) and
the accepted technical proposal and cost estimate
(7 pages) dated June 23, 2016 in the amount of

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt, Use Only)
$132,473.00

[ 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52,212-1, 52.212-4, FAR 52.212-3 AND 52.212-5 ARE ATTACHED. ADDENDA

CJARE [ ARE NOT ATTACHED.

U276, CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212+4. FAR 52.212-5 1S ATTACHED. ADDENDA [ ARE [ ARE NOT ATTACHED.
28, CONTRACTOR I$ REQUIRED TO SIGN THIS DOCUMENT AND RETURN [] 29. AWARD OF CONTRACT: OFFER
COPIES TO ISSUING OFFICE, CONTRACTOR AGREES TO FURNISH AND DELIVER DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),

ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TEISMS AND CONDITIONS SPECIFIED.

INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATl(?E”OF OFFEROR, ONTW

3ia, UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

L —~ LLLETH
B AIGHATURE

PR

Kemp Howell 2PrdjectManager

30c. DATE SIGNED
& ( o l (b

310, DATE SIGNED
07/05/2016

31b. NAME OF CONTRACTING OFFICER (Type or print)
Robert A. Gray

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR} §3.212



2 of 15

19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

$132,473.

This is a Time-and-Materials (T&M) task order
with a total ceiling price of $132,473, which the
Contractor is not authorized to exceed. The

Contractor exceeds at its own risk.

The total obligated/funded amount for this order
is $60,000. This order is hereby incrementally
funded as detailed in Attachment B Summary of
Amounts and Ceilings. Attachment B is hereby

incorporated (1 page).

Contracting Officer's Representative (COR) for
this task order:

Greg Beachley

(202) 343-9621

beachley.gregorylepa.gov

Alternate COR:
Melissa Puchalski
(202) 343-9882

puchalski.melissalepa.gov

The services of this order are for severable.
Delivery: 06/22/2016
Period of Performance: 07/09/2016 to 07/08/2021

0001 Create this Task Order and add incremental

Continued ...

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED,
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY
41a. 1 CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK
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[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/0006

PAGE OF

3 15
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(&) (B) (C) (D) (E) (E}

funding of $60,000.

New TO

Greg Beachley

#EP-W-16-015; TO:#0006

Non-Routine Maintenance and Repairs of CASTNET
Equipment

$60,000.00

Accounting Info:
16-17-C-58D5-102A45-2505-1658DC6095-001 BFY: 16
EFY: 17 Fund: C Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1658DC60385-001

Funding Flag: Partial

Funded: $60,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Title: Non-routine Maintenance and Repairs of

CASTNET Equipment
Contractor: AMEC Foster Wheeler, Inc.
Contract #: EP-W-16-015
Task Order #: 0006
Period of Performance: 7/9/2016 - 7/8/2017
Estimated Level of Effort: 434 hours
EPA Key Personnel

Task Order Project Officer (TOPO):

Greg Beachley

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9621

email: beachley.gregory @epa.gov

Alternate Task Order Project Officer/Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):

Robert A. Gray

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-1698

email: Gray.RobertA @epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring
network that measures changes in ambient air quality and assesses atmospheric deposition over
broad geographic regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987,
CASTNET has evolved into a robust regional monitoring program which currently consists of
approximately 95 monitoring stations nationwide. The Environmental Protection Agency (EPA)
coordinates the operation of the network in cooperation with numerous federal, tribal, state and
local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other
forms of atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS
compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air
pollution and atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO3"),
ammonium (NH4"), sulfur dioxide (SO-), nitric acid (HNO3), chloride (C1°) and the base cations
(Na*, K*, Mg**and Ca®") using a 3-stage filter pack. In addition, each site may make ancillary
measurements, including hourly ozone (O3), hourly meteorology, ammonia (NH3) gas using
passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO). CASTNET
O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to perform non-routine maintenance on CASTNET
equipment and infrastructure repairs due to unforeseen circumstances, including errors or faulty
parts/equipment on the part of manufacturers, or the discontinuation of measurements at current
monitoring sites. This work should be considered out of scope from the routine operations task
order in place for the CASTNET bridge contract (Task Order 0003 and Task Order 0004), which



covers routine, expected maintenance. The TOPO will provide technical direction for performing
specific tasks under this task order.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in
Task 22 (Level of Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Proposal

The Contractor shall prepare a Task Order Proposal and Cost Estimate in accordance with the
terms and conditions of contract clauses B.2 entitled Fixed Rates for Services — Indefinite
delivery/Indefinite quantity contract, using time and materials with a cost ceiling, and will submit it
to EPA.

2, Perform Non-Routine Maintenance and Repairs

2.1  Remote Monitoring and Control of Shelter Temperatures

Shelter temperatures are important for the proper operation of measurement equipment
installed at CASTNET sites. Additionally, shelter temperatures must be monitored and
controlled to adhere to the rigorous quality assurance standards for regulatory
measurements under the National Ambient Air Quality Standards (NAAQS).

In order to provide the highest quality data, it is important to operate continuous gas
analyzers at a stable temperature. Due to the remote location of CASTNET sites, it can be
impractical to maintain an appropriate set point during rapidly changing ambient conditions.
In order to provide improved temperature regulation, the contractor will upgrade the heating
and cooling systems to enable remote monitoring and control at approximately 40 sites
during the semiannual calibration site visits. Site upgrades will be prioritized based on the
equipment at the site, the complexity of the update, and the urgency for improvement. It is
expected that approximately 30 sites will require re-wiring and replacement of the shelter
thermostat using solid-state relays under data logger control. The remaining sites are
expected to require a combination of circuit breaker replacement to modify circuit voltage,
electrical outlet replacement, and air conditioning unit replacement in addition to replacement
of the shelter thermostat using solid-state relays.

2.2 Repair of CASTNET shelter

The site shelter enclosures themselves are important to allow for proper operating
conditions to be maintained to meet rigorous quality assurance standards for regulatory
NAAQS measurements. Most of the shelters in the network have been in place for
upwards of 10 years or more. They are subject to normal wear and tear and also exposed
to harsh weather conditions that may cause significant damage over time. Cost analyses
show that repair of these shelters is much more cost-effective than a replacement. The
contractor will monitor shelters for repair needs and arrange and conduct the repairs



when needed. The repairs will range from minor maintenance to major repairs such as
roof or floor replacements. Repairs should be made in a way to minimize their impact on
the sampling schedule.

2.3 Disposition of MET sensors and equipment

Over time, CASTNET equipment becomes unusable due to malfunctions, normal wear
from routine use, or obsolete technology. The contractor is tasked with collecting that
equipment and storing it until the point in which it is no longer of any potential use in the
network. At that point, unusable equipment should be disposed of properly. The
contractor shall oversee the development of a plan to dispose of unusable equipment.
That plan should include an inventory of each piece of equipment with an EPA property
decal prior to removal of the decal. Also, any hardware that may potentially contain any
agency-sensitive information should be sanitized prior to its inclusion in the ‘EPA-
property disposition plan’.

24  Additional Maintenance/Repairs

Additional technical direction will be given as other non-routine maintenance and repairs
arise on CASTNET equipment and infrastructure.

V. DELIVERABLES

1. Proposal

The contractor shall deliver a Task Order Proposal in accordance with clause B.7 Task Order
Ordering Procedures of the contract.

2, Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month
summarizing the progress made, issues encountered or expected, work planned for the next
reporting period and costs. These reports shall comply with contract clauses F.3 Reports of Work
and F.5 Monthly Progress Report. Reports shall be delivered electronically.

Additional deliverables may be required as part of future technical direction.

VI. SCHEDULE

The task order proposal shall be delivered within 10 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Robert Gray) 1
EPA TOPO (Greg Beachley) 1

EPA Alternate TOPO/PO (Melissa Puchalski) 1



EP-W-16-015/0006

ATTACHMENT B
SUMMARY OF AMOUNTS AND CEILINGS

Total Funding/Obligation Amount

Period This Action Amount

Base Period $60,000 $60,000

Total $60,000 $60,000
Total Task Order Ceiling

Period This Action Amount

Base Period $132,473 $132,473

Total $132,473 $132,473

NOTE: This task order is hereby incrementally funded. The Contractor exceeds funding at its own risk.

This task order requires $72,473 to be fully funded.

Page 1 of 1




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I
751 ARBOR WAY, STE 180

< 10A. MODIFICATION OF CONTRACT/ORDER NO.
(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0006
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/29/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 43.103(b) Unilateral Modification

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
550, 00000

The Contracting Officer has changed from Robert Gray to Anthony Terrell.

All other items remain unchanged.

Contracting Officer:
Anthony Terrell 202-564-2640 terrell.anthony@epa.gov

Contracting Officer's Representative (COR):
Greg Beachley 202-343-9621 beachley.gregory@epa.gov
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Anthony Terrell

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
i f M ELECT R
E—"f? r SMICS R 1 NEr 08/01/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0006/001 2 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Alternate COR:

Melissa Puchalski 202-343-9882
puchalski.melissalepa.gov

TOCOR: Greg Beachley

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$110,000.00

Contracting Officer changed
from Robert A Gray

to Anthony Terrell

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from $60,000.00
to $110,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-C-58D5-102A45-2505-1658DC6125-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1658DC6125-001
Quantity: 0
Amount: $50,000.00
Pereernt s 37.74354
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery: 06/22/2016
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-16-015/0006/001 3 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Delivery Location Code: OAR/OAP
OAR/ORP

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62101J

OAR/ORP

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 See Block 16C L
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0006
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Decrease: -515,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 43.103(b) Unilateral Modification
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to:
1.) De-obligate funding in the amount of $15,000.00.
2.) Change the Contracting Officer from Anthony Terrell to Michael Fox.
TOCOR: Greg Beachley
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$15,000.00
New Total Obligated Amount for this Award: $95,000.00
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
PN i e S:SHNATURE 03/20/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
. EP-W-16-015/0006/002 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
Incremental Funded Amount changed: from

$110,000.00 to $95,000.00
Buyer changed
from Anthony Terrell

to Michael C Fox

Contracting Officer changed
from Anthony Térrell

to Michael C Fox

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification:
-$15,000.00
Incremental Funded Amount changed from
$110,000.00 to $95,000.00

CHANGES FOR ACCOUNTING CODE:
16-17-C-58D5-102A45-2505-1658DC6125-001
Amount changed from $50,000.00 to $35,000.00
Percent changed from 37.74354 to 0

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 see Block 16C PR-OAR-17-00814 EP-W-16-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
[(b)(4) | EP-W-16-015
BLUE BELL PA 194221960 0006
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to:
1.) De-obligate funding in the amount of $10,000.00 from LOA#
16-17-C-58D5-102A45-2505-1658DC6125-001
2.) Obligate incremental funding in the amount of $10,000.00 to this task order.
TOCOR: Greg Beachley
LIST OF CHANGES:
Reason for Modification : Funding Only Action
CHANGES FOR LINE ITEM NUMBER: 1
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
PN i e S:SHNATURE 05/08/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0006/003 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

CHANGES FOR ACCOUNTING CODE:
16-17-C-58D5-102A45-2505-1658DC6125-001
Amount changed from $35,000.00 to $25,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-C-58D5-102A45-2505-1758DC7058-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7058-001
Quantity: 0
Amount: $10,000.00
Percent: 7.54871
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00004 See Block 16C R
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

< 10A. MODIFICATION OF CONTRACT/ORDER NO.
(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0006
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/29/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -54,240.20
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $4,240.20 from
this task order.

TOCOR: Greg Beachley

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$4,240.20
New Total Obligated Amount for this Award: $90,759.80
Incremental Funded Amount changed: from

$95,000.00 to $90,759.80

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 10/11/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-16-015/0006/P00004 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this modification: -$4,240.20
Incremental Funded Amount changed from $95,000.00
te $90,759.80

CHANGES FOR ACCOUNTING CODE:
17-18-C-58D5-102A45-2505-1758DC7058-001
Amount changed from $10,000.00 to $5,759.80

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



